

**Sierra County  
Board of Supervisors'  
Agenda Transmittal &  
Record of Proceedings**

<b>MEETING DATE:</b> July 9, 2019	<b>TYPE OF AGENDA ITEM:</b> <input checked="" type="checkbox"/> Regular <input type="checkbox"/> Timed <input type="checkbox"/> Consent
<b>DEPARTMENT:</b> Public Works and Transportation	
<b>APPROVING PARTY:</b> Tim H. Beals, Director	
<b>PHONE NUMBER:</b> 530-289-3201	

**AGENDA ITEM:** Presentation of bid summary and discussion and direction regarding bids received for the Sierra Brooks Water System Phase 2 Project.

**SUPPORTIVE DOCUMENTS ATTACHED:**  Memo  Resolution  Agreement  Other

**BACKGROUND INFORMATION:** Bid opening was conducted on June 25, 2019 and 9 were received. The apparent low bid is significantly more than the Engineer's Estimate. Staff is reviewing options for going forward with the project engineer as well as with the USDA Rural Development staff.

**FUNDING SOURCE:**  
**GENERAL FUND IMPACT:** General Fund Impact  
**OTHER FUND:**  
**AMOUNT:** \$ N/A

<b>ARE ADDITIONAL PERSONNEL REQUIRED?</b>  <input type="checkbox"/> Yes, -- -- <input checked="" type="checkbox"/> No	<b>IS THIS ITEM ALLOCATED IN THE BUDGET?</b> <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No  <b>IS A BUDGET TRANSFER REQUIRED?</b> <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No
--	---

**SPACE BELOW FOR CLERK'S USE**

<b>BOARD ACTION:</b> <input type="checkbox"/> Approved <input type="checkbox"/> Approved as amended <input type="checkbox"/> Adopted <input type="checkbox"/> Adopted as amended <input type="checkbox"/> Denied <input type="checkbox"/> Other <input type="checkbox"/> No Action Taken	<input type="checkbox"/> Set public hearing For: _____ <input type="checkbox"/> Direction to: _____ <input type="checkbox"/> Referred to: _____ <input type="checkbox"/> Continued to: _____ <input type="checkbox"/> Authorization given to: _____	Resolution 2019- _____ Agreement 2019- _____ Ordinance _____ Vote: Ayes: Noes: Abstain: Absent: <input type="checkbox"/> By Consensus
---	---	---

**COMMENTS:**  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

CLERK TO THE BOARD \_\_\_\_\_ DATE \_\_\_\_\_

## Sierra Brooks Water System Improvements Project - Phase 2

**BID OPENING June 25, 2019 @ 2:01 PM**

Bidder	Total Bid
Farr Construction Corporation DBA RDC	\$4,380,393. <sup>00</sup>
MKD Construction Inc.	\$4,877,638. <sup>00</sup>
Syblon Reid General Engineering Contractors	\$4,901,505. <sup>18</sup>
Q & D Construction, LLC	\$4,792,633. <sup>00</sup>
Mountain Cascade Inc.	\$5,839,398. <sup>00</sup>
TNT Industrial Contractors Inc.	\$5,950,485. <sup>00</sup>
T & S Construction Company, Inc.	\$4,622,500. <sup>18</sup>
Lorang Brothers Construction, Inc.	\$5,311,732. <sup>00</sup>
B&Joy Inc. dba Joy Engineering	\$5,213,345. <sup>00</sup>

Opened: \_\_\_\_\_

Witnessed: \_\_\_\_\_

Recorded: \_\_\_\_\_

*[Handwritten signatures in blue ink over the signature lines]*